COUNTY SECTION COUNTY HIGHWAY| SHEET NO.

LASALLE ]07-00264-01-WR CH 8 S of 8

GUARDRAIL SCHEDULE .
. -
VERTICAL ADJUSTMENT | GUARDRAIL |TERM MKR, DIR CONTRACT NO. 87344
SPBGR TBT,TY1 | GUARDRAIL] TBT,1Y1 | REFLECTORS | APPLIED
STATION SIDE | (FOOT) (EACH) (FOOT) (EACH) (EACH) (EACH)
e 1 O _— 1 : | INLET & PIPE PROTECTION
33+74 - 33+86.5 LT 12.5 Station Type Side Quantity
34+04.5 - 34+42 LT 375 1 15+80 Cross road CL 2
gg:gg - 2‘3*:2; ;-"I-' : } 1 26+21 Field Entrance Rt 1
33+48 - 33485.5 RT 375 1 adiied Cross road cL 2
60+92 Cross road CL 2
34+04.5 - 34+17 RT 12.5
34417 - 34440 RT 3 7 7 73+90 Cross road CL 2
87+40 Cross road CL 2
223+42 - 223+92 LT 1 1 1 94+35 - Cross road Lt Only 1
223492 - 224+04.5 LT 12.5 1 101+08 Cross road Lt Only 1
224+04.5 - 224+54.5 | LT 7 1 1 112+72 Cross road CL 2
223+42 - 223+92 RT 1 1 1 163+50 Cross road Lt Only 1
223+92 - 224404 .5 RT 12.5 1 183+40 Cross road CL 2
224+04.5 - 224+54.5 | RT 1 1 1 223+90 Cross road CL 2
TOTAL 5 7 100 ) 12 8 TOTAL EACH 20
CULVERT EXTENSIONS AGGREGATE SHOULDERS, TY-B
RC PIPE CULVERT TEMPORARY DITCH CHECKS STATION SIDE LENGTH 3 1"
METAL END SECTIONS | REMOVAL : , 10+00 - 171+03 LT 16,103 5368
cuu.vr?m' END SEC 31%:':; LSTideRT Quantity 180+18 - 236+60 T 5,651 1884
36" 36" 18" 24" 1 . ; 171+03 - 160+18 K} 915 102
STATION] SIDE | FOOT EACH EACH EACH FOOT 5+50 LT-R 10+00 - 62+40 RT 5240 T747
52+34 | LT ERT 3 3 33+00 LT-RT 2 B52+40 - 67472 RT 532 59
60+95 | LT&RT | 6LT p) 34+50 LT-RT 2 67+72 - 109+10 RT 4138 1379
115+91 LT 7 65+63 LT-RT 2 109+10 - 114+09 RT 299 55
183+12 | LT &RT 2 2 ;g:gg LTLT RT ; 114+09 - 178+60 RT 6451 2150
ToTAL| 6 2 3 2 4 . 178+60 - 188+43 RT 983 109
13}1?3 g : 188+43 - 236169 BT 4826 1600
~ SUB-TOTAL 14136 325
HOT-MIX ASPHALT SURFACE REMOVAL-BUTT JOINT T10+00 LT-RT 2 TOTALSG.T55 TIGES
134+50 RT 1 YDS.
STATION SIDE SQ.YDS. 35100 T ; -
10+00 CL 73.3 135739 BT 1 NOTE: AGGREGATE SHOULDER, TYPE B TO BE PLACED ALONG EDGES OF PRIVATE
o83 T 22 47550 T-RT 5 ENTRANCES, SIDE ROADS AND MAILBOX TURNOUTS.
145+00 LT - RT ]
78+83 RT 46.7 151+75 T-RT 2
172+61 RT 44.4 187+00 LT-RT 2
177+70 RT 44.4 292425 LT -RT 2
180+62 LT 44.4 326+00 T-RT 2
186+77 LT 44 .4 235+36 ‘ RT 1
235+44 RT 46.7 236+15 LT 1
236+69 CL 73.3 TOTAL EACH 35
TOTAL 460

QUANTITY SCHEDULES




